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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0008

5P1QFB

Modification Obligation Amount: $323,598.00

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo Executive VP, Construction
Kathern Williams, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE
103 S CHURCH ST
ADDISON, IL 60101
DUNS:
Cage Code

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 13

12/16/2019

11/17/2020

1

(b)(4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



            

                

          

              
            

 
               

              
        

 
                   

              
               

  
               

             
          

 
                

              
            

    
 

● The attached proposal CE009, signed and dated October 29, 2020, for a Firm-Fixed addition to 
the Guaranteed Maximum Price (GMP), valued at $165,524.00, for additional work within scope 
related to Containment for Abatement Zones #5 and #6. 
 

● Regarding markups on contract changes, as allowable per FAR 552.243-71 Equitable 
Adjustments Clause, GSA and FQC agree that the following rates are to be applied on this, and 
all future change orders: % Overhead and % Profit. Bond & Insurance premiums may be 
adjusted for contract changes if they are not already included in the Overhead. 
 

Total credits included in this modification are valued at $104,000.00 
Total additional funding for this modification is valued at $219,598.00. 

The total contract amount, inclusive of the above changes, is hereby increased by $323,598.00 from 

$16,103,685.18 to $16,427,283.18.  

Due to this added scope, as well as a previous COVID-19 delay, the period of performance is hereby 

extended by 45 calendar days, from April 29, 2022, to June 13, 2022. Except for the cost distribution, the 

attached Baseline Schedule dated October 29, 2020 is hereby incorporated into the contract. 

All other terms and conditions shall remain unchanged. 

Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services for the 24th

Floor U. S. Marshals Service Renovation at the Everett McKinley Dirksen U.S. Courthouse in Chicago, IL.

Modification PS0008 - Additional Work Within Scope and Additional Time.

This modification, PS0008 is hereby issued as a supplemental agreement between the General Services
Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the following:

● The attached proposal CE007, signed and dated, October 15, 2020, for a Firm-Fixed addition to
the Guaranteed Maximum Price (GMP), valued at $54,101.00, for additional work within scope
related to Abatement Zone # 2.

○ The proposal also includes a credit in the amount of $54,101.00. This results in a $0.00
net change to the overall contract value. $54,101.00 had been temporarily deobligated
through Modification PA0007, and is being added back to the contract through this action.

● The attached proposal CE008, signed and dated October 29, 2020, for a Firm-Fixed addition to
the Guaranteed Maximum Price (GMP), valued at $104,441.00, for additional work within scope
related to Containment for Abatement Zones #3 and #4.

○ The proposal also includes a credit in the amount of $49,899.00. This results in a
$54,074.00 net increase to the overall contract value. $49,899.00 had been temporarily
deobligated through Modification PA0007, and is being added back to the contract
through this action.

(b) (4)



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $323,598.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,002,925.00

47PF0020C0007/PS0008

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0018

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

time extension for the security system is a follow up to

$323,598.00

4

contract. ($219,598 = $54,074 per CE008 and $165,524 per

the Wall Demolition, please refer to CE007, 008 and 009. The

This is a MOD to the existing contract. (Environmental

Deliverable

this add mod result in a net change of $219,598 to FQC's

$323,598.00

Obligated: $323,598.00

COVID19 of staff.  NEW PoP is now: 6/13/22

(Environmental)

required the project to be shut down for cleaning and

mitigated by use of 18 days of FLOAT). For information on

MOD IS $323,598 (= $219,598 + $104,000) The credit mod plus

IL0205ZZ..1824968.1.......

system work 32 days and Covid19 7 days . This was partially

Add demolition of INTERIOR WALLS ABATEMENT during Abatement.

DEARBORN CHICAGO, IL 60604-1702

UP TO PREVIOUS CREDIT/DEDUCT MOD of $104K. Thus, TOTAL THIS

1

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

COVID19 is due to a COVID positive case on the project that

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

modification PS0006. The time extension for 7 days due to

4

during ABATEMENT (in total of $323,598) THIS MOD IS FOLLOW

EA

32 + 7 - 18 (due to interior walls 24 days , USMS security

Contract Type: Firm Fixed Price

CE009)  Time extensions in total of 45 calendar days = 24 +

PoP: 11/09/2020 - 06/13/2022

Costs) This MOD to add phase 1 demolition of INTERIOR WALLS

47PF0020C0007/PS0008



(b)(6)

(b) (6)



$103,973.00

(b)(6)

(b) (6)



(b)(6)

(b) (6)













Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0009

5P1QFB

Modification Obligation Amount: $1,419,616.98

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo, Executive VP, Construction
David Mazzolini, Sup. Contracting Officer

See attached.

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM
230 S Dearborn Street
CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 7

12/16/2019

01/13/2021

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services 

for the 24th Floor U. S. Marshals Service Renovation at the Everett McKinley Dirksen U.S. 

Courthouse in Chicago, IL. Modification PS0009 - Additional Work Within Scope for 23rd Floor 

 

             
            
 

 
             

           
              

               
 

             
              

              
               

              
    

             

       

The period of performance remains unchanged, with a substantial completion date of June 13, 

2022.  

All other terms and conditions shall remain unchanged. 

Work.

This modification, PS0009 is hereby issued as a supplemental agreement between the General 
Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the 
following:

● The attached proposal CE011, signed and dated, December 16, 2020, for a Firm-Fixed
addition to the Guaranteed Maximum Price (GMP), valued at $1,419,616.98, for
additional work within scope as requested in Bulletin # 003, dated November 20, 2020,
for related work on the 23rd Floor of the Everett McKinley Dirksen U.S. Courthouse.

●   The attached 23rd Floor Schedule Milestones is hereby incorporated into the contract.       
The 23rd floor schedule includes a commitment from GSA to complete all required 
submittals, reviews and approvals as shown in the schedule. 

The total contract amount, inclusive of the above changes, is hereby increased by

$1,419,616.98 from $16,427,283.18, to $17,846,900.16.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $323,598.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,419,616.98

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,002,925.00

47PF0020C0007/PS0009

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0019 $1,419,616.98

4

Deliverable

Obligated: $1,419,616.98

This is a MOD to the existing contract. (Environmental

the contractor).

$1,419,616.98

associated demolition and new ceiling/lighting (Env)

DEARBORN CHICAGO, IL 60604-1702

IL0205ZZ..2115595.1.......

20wks duration from Feb 4 2020, no time extension asked by

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

23rd floor USDC requested above ceiling abatement,

demolition and new ceiling/lighting (Env) (PoP end 6/30/21,

1

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

PoP: 12/23/2020 - 06/30/2021

4

floor USDC requested above ceiling abatement, associated

EA

Contract Type: Firm Fixed Price

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

Costs) This is the MOD to the existing contract to add 23rd

47PF0020C0007/PS0009



(b) (6)





Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Si

Previous edition unusable

PS0015

5P1QFB

Modification Obligation Amount: ($4,022.34)

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo Executive VP, Construction
Daniel Ramirez, Contracting Officer

See attached.

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 7

12/16/2019

07/07/2021

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



       

             

            

 

           

          

   

            
              

     

     
     
        
        

       

     
   

  

         
         

     

         

         

            

   

            

       

Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services 

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen 

U.S. Courthouse in Chicago, IL. Modification PS0015 - Firm Fixed Price Conversion for 23rd 

Floor Work.

This modification, PS0015 is hereby issued as a supplemental agreement between the General 

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the 

following into the Contract:

● The attached proposal CE024R, signed and dated June 29, 2021, for the conversion of
a portion of the Guaranteed Maximum Price (GMP) to a Firm - Fixed Price (FFP), from
previously executed contract modifications as follows:

● PS0009, CE011, 23rd floor abatement/lighting/ceiling - $1,419,616.98
● PS0010, CE014, Duct cleaning - $34,286.61
● PS0010, CE015R, Cut and capping for abatement plan - $13,802.81
● PS0011, CE16, Cost to change to blue fireproofing - $8,498.36

Total GMP reduction for this modification: $1,476,204.76

● Remaining CMc held contingency credit $(246.20)
● Door protection savings $(5,500.00)

Total Savings: $(5,746.20)

● GSA 70% shared savings - $5,746.20 x 70% = ($4,022.34)
● FQC 30% shared savings - $5,746.20 x 30% = $1,723.86

Total FFP for this modification: $1,472,182.42The

GMP is hereby decreased by $1,476,204.76, from $18,214,539.78, to $16,738,335.02.

The FFP is hereby increased by $1,472,182.42, from $75,000.00, to $1,547,182.42.

The total contract amount, inclusive of the above changes, is hereby decreased by $4,022.34,

from $18,289,539.78, to $18,285,517.44.

The period of performance remains unchanged, with a substantial completion date of June 13,

2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $170,536.84

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0015

Page 3



(b) (6)

(b) (6)



(b) (4)



(b) (6)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0016

5P1QFB

Modification Obligation Amount: $3,626.67

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo, Executive Vice President - Construction 
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE
103 S CHURCH ST
ADDISON, IL 60101
DUNS:
Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 10

12/16/2019

08/09/21

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0016 - Credit and Additional Work Within

Scope.

This modification, PS0016 is hereby issued as a supplemental agreement between the General
Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the
following into the Contract:

● The signed, attached proposal CE010, dated October 14, 2020, for a credit to GSA,
valued at $7,000.00, to be reduced from the Guaranteed Maximum Price (GMP), for a
change in material and finish of the detention cell wall panels, as detailed in Bulletin #
002.

● The attached proposal CE021, signed and dated July 16, 2021, for a Firm-Fixed addition
to the Guaranteed Maximum Price (GMP), valued at $10,626.67 for additional work
within scope as detailed in Bulletin # 007 - Updates due to Existing Conditions and RFI
Responses 35 to 49.

● The above items result in a net increase to the contract of $3,626.67.

The GMP is hereby increased by $3,626.67, from $16,738,335.02, to $16,741.961.69.

The FFP remains unchanged at $1,547,182.42.

The total contract amount, inclusive of the above changes, is hereby increased by $3,626.67,

from $18,285,517.44, to $18,289,144.11.

The period of performance remains unchanged, with a substantial completion date of June 13,

2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0016

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0028

Deliverable

$3,626.67

4

$10,626.67. The total amount for this modification will be

date is reflected.

finish from stainless steel to Primecoat finish on cell

Obligated: $3,626.67

to RFIs 35-49. This change order is in the amount of

$3,626.67

IL0205ZZ..1824968.1.......

USMS Bulletin #2 CE010 (credit) relates to switching wall

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..

modification and i intended to ensure the correct PoP end

7 captured updates due to existing conditions and responses

DEARBORN CHICAGO, IL 60604-1702

6/13/2022; this update is not associated with this

USMS Bulletin #2 CE010 & Bulletin # 7 CE021R

-$7,000.00 USMS Bulletin #7 CE021R (add) relates to Bulletin

1

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

4

caulk. This change order is for a credit in the amount of

LS

accurately reflect the previously revised end date, which is

PoP: 12/18/2019 - 06/13/2022

$3,626.67. Additionally, the PoP has been updated to

block walls and eliminating the Invis-a-seam and security

47PF0020C0007/PS0016



(b) (6)



(b) (6)

(b) (6)



(b) (6)

(b) (6)



(b) (6)



(b) (4)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0019

5P1QFB

Modification Obligation Amount: $23,663.89

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo  Executive Vice President - Construction
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 9

9/2/2021

12/16/2019

09/02/21

1

(b) (4)

(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0019 - Additional Work Within Scope due to

Building Dock.

This modification, PS0019 is hereby issued as a supplemental agreement between the General
Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the
following into the Contract:

● The signed, attached proposal CE033R, signed and dated August 30, 2021, for a
Firm-Fixed addition to the Guaranteed Maximum Price (GMP), valued at $23,663.89, for
additional work within scope related to successfully unloading detention panels and
equipment at the loading dock, while avoiding the dock’s structural damage, which
occurred due to unforeseen circumstances unrelated to this project.

The GMP is hereby increased by $23,663.89 from $16,749,149.65, to $16,772,813.54.

The FFP remains unchanged at $1,694,990.08.

The total contract amount, inclusive of the above changes, is hereby increased by $23,663.89,

from $18,444,139.73, to $18,467,803.62.

The period of performance remains unchanged, with a substantial completion date of October

03, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0019
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GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0032

PoP: 09/03/2021 - 10/03/2022

$23,663.89

4

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

for unloading detention panels. This is cost of additional

Deliverable

$23,663.89

This is MOD to the existing contract for CE033R: Addtl time

Obligated: $23,663.89

9/3/21, 9/10/21, 9/17/21, 9/24/21, 10/1/21, and 10/8/21.

RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CIPIMP.1.0.

CE033R: Addtl time for unloading detention panels. ---- BA54

structurally impacted area at the dock for the dates of

1

DEARBORN CHICAGO, IL 60604-1702

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

4

and equipment at the loading dock while avoiding the

LS

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.

Contract Type: Firm Fixed Price

manpower required to successfully unload detention panels

47PF0020C0007/PS0019



 
 
August 30, 2021       

Via email only: daniel.ramirez@gsa.gov 
 
Mr. Daniel Ramirez 
U. S. General Services Administration / Great Lakes Region  
230 South Dearborn 
Chicago, IL 60604 
 
Re: EMD – USMS Dirksen Federal Building 

24th Floor Renovations 
 FQC #536 
 Budget Adjustment #47R2 
 
Dear Mr. Ramirez: 

 
In accordance with direction received from GSA, Construction Support Solutions (CSS) and Interactive Design Architects 
(IDA), Frederick Quinn Corporation (FQC) is proposing the following modification to the original scope of work as a 
change to the project: 

   
On August 5, 2021, FQC was informed by GSA of a change to the availability of the onsite loading dock. Specifically, 
FQC was notified that access to the loading dock will not be allowed within 20 ft. of the dock for the foreseeable future. 
The limitation is due to concerns with the structural integrity of the area in question. The structural concerns are not a 
result of work on this project. Limitations to access to the loading dock will impact the project. This BA is presented to 
specifically address the impact of dock access limitation on the delivery of detention wall panels and detention ceilings. 
GSA reviewed the limitations with FQC and as a result FQC considered three options to overcome the limited dock 
access. The pricing presented below has been determined to have the least cost and schedule impact.  
 
FQC proposes to provide added manpower as required to unload and handle detention wall panels and ceilings at the 
EMD loading dock while remaining outside of the impacted area. This will be accomplished via the use of a lull with the 
lifting capacity to span over the impacted area to the dock platform. Due to the weight of the materials, it will be 
necessary to breakdown the loads into more trips than necessary with direct access to the loading dock. The additional 
trips result in added unloading time. 
 
Attached is a trade contractor proposal and a summary recap in support of the cost impact of limited dock access on the 
delivery and unloading of detention walls and ceilings between September 3, 2021, and October 8, 2021. The total firm 
fixed price added cost as a result of the limitations on dock access is $23,663.89 
  
 
At the direction of GSA, FQC is unable to proceed with the additional work without formal GSA approval. Approval is 
required by September 1, 2021, to maintain work scheduled for September 3, 2021. Your immediate attention to this 
matter is required. Please sign and return one copy of this budget adjustment noting the acceptance.    
 
Sincerely, 
 
FREDERICK QUINN CORPORATION 
 
 
John Eallonardo, LEED AP 
Executive VP Construction 
 
Cc: Carly Thompson / GSA 
 Goran Simic / GSA 
 Michael Wood / CSS 
 Anna Klee / CSS 
 George Whitlatch / CSS 
 Jeff Field/ FQC 
 Accounting / FQC 
 

 
ACCEPTANCE:  __________________ ________________ 

     Mr. Daniel Ramirez 

(b) (6)
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(b) (4)
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0020

5P1QFB

Modification Obligation Amount: $2,549.36

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo Executive Vice President - Construction
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 8

12/16/2019

09/16/21

1
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INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



        

              

           

            

           

   

            
           

           
                

    

          

     

             

   

            

 

       

Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen 

U.S. Courthouse in Chicago, IL. Modification PS0020 - Additional Work Within Scope.

This modification, PS0020 is hereby issued as a supplemental agreement between the General 

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the 

following into the Contract:

● The signed, attached proposal CE032R2, signed and dated September 09, 2021, for a
Firm-Fixed addition to the Guaranteed Maximum Price (GMP), valued at $2,549.36, for
additional work within scope, related to removing rubber flooring and mastic containing
asbestos in front of the freight elevator on the 24th floor, as specified in the also attached
1137, dated August 30, 2021.

The GMP is hereby increased by $2,549.36 from $16,772,813.54 to $16,775,362.90.

The FFP remains unchanged at $1,694,990.08.

The total contract amount, inclusive of the above changes, is hereby increased by $2,549.36,

from $18,467,803.62, to $18,470,352.98.

The period of performance remains unchanged, with a substantial completion date of October 

03, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0020

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0033 $2,549.36

4

IL0205ZZ..1824968.1.......

DEARBORN CHICAGO, IL 60604-1702

CE032R - remove ACM rubber flooring and mastic in front of

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

$2,549.36

elevator on 24th floor - ENV

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

PoP: 09/14/2021 - 10/03/2022

Remove ACM rubber flooring and mastic in front of freight

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

1

4

Deliverable

LS

Obligated: $2,549.36

freight elevator on 24th floor - ENV

47PF0020C0007/PS0020



(b) (6)

(b) (6)



(b) (4)



(b) (6)

(b) (6)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0021

5P2QEB

Modification Obligation Amount: $0.00

By Mutual Agreement of the Contracting Parties in accordance with FAR 43.103(a)(3).

John Hayes, President 
Daniel Ramirez, Contracting Officer

See attached

5P2QEB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

Chicago, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

Chicago, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 2

12/16/2019

11/11/21

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Page 3

COVID-19 Safety Protocols Modification

1. The purpose of this modification is to incorporate the following clause:

52.223-99 Ensuring Adequate COVID-19 Safety Protocols for Federal Contractors (OCT 2021)

(DEVIATION)

2.   The full text of the incorporated clause is provided below:

52.223-99 Ensuring Adequate COVID-19 Safety Protocols for Federal Contractors (OCT
2021) (DEVIATION)

(a) Definition. As used in this clause -

United States or its outlying areas means—

(1) The fifty States;

(2) The District of Columbia;

(3) The commonwealths of Puerto Rico and the Northern Mariana Islands;

(4) The territories of American Samoa, Guam, and the United States Virgin Islands;  and

(5) The minor outlying islands of Baker Island, Howland Island, Jarvis Island,  Johnston

Atoll, Kingman Reef, Midway Islands, Navassa Island, Palmyra Atoll, and  Wake Atoll.

(b) Authority. This clause implements Executive Order 14042, Ensuring Adequate COVID

Safety Protocols for Federal Contractors, dated September 9, 2021 (published in the  Federal

Register on September 14, 2021, 86 FR 50985).

(c) Compliance. The Contractor shall comply with all guidance, including guidance  conveyed

through Frequently Asked Questions, as amended during the performance of this  contract, for

contractor or subcontractor workplace locations published by the Safer  Federal Workforce

Task Force (Task Force Guidance) at https:/www.saferfederalworkforce.gov/contractors/

(d) Subcontracts. The Contractor shall include the substance of this clause, including this

paragraph (d), in subcontracts at any tier that exceed the simplified acquisition threshold,  as

defined in Federal Acquisition Regulation 2.101 on the date of subcontract award, and  are for

services, including construction, performed in whole or in part within the United  States or its

outlying areas.

(End of clause)

3.  All other terms and conditions remain unchanged.



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0023

5P1QFB

Modification Obligation Amount: $0.00

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo, Executive VP, Construction
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 15

12/16/2019

11/29/2021

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0023 - Additional Work Within Scope & Cost

Transfer.

This modification, PS0023 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The signed, attached proposal CE041, signed and dated November 20, 2021, at a net
$0.00 cost, for additional work within scope, related to the Courtroom Lighting Control
Issues, as further detailed in the also attached 1137, dated November 19, 2021. The
proposal is broken down as follows:

○ Additional work within scope for “SE Lighting Solution” valued at $8,157.44.
○ Replenishment of Construction Contractor held contingency, for previously

authorized contingency use for purchasing material/equipment related to the “SE
Lighting Solution” valued at $1,200.00.

Total for additional work within scope : $9,357.44
○ A cost transfer for unused and no longer needed, Guaranteed Maximum Price

(GMP) funds labeled “Industrial Hygienist,” to be repurposed for the additional
work added in this modification, valued at $9,357.44.

Total credited from already obligated GMP funds: $9,357.44
Net cost to GSA: $0.00

The GMP remains unchanged at $16,775,362.90.

The FFP remains unchanged at $1,724,662.68.

The total contract amount, inclusive of the above changes remains unchanged at

$18,500,025.58.

The period of performance remains unchanged, with a substantial completion date of October

03, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $29,672.60

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0023

Page 3



(b) (6)

(b) (6)



(b) (4)



(b) (6)

(b) (6)



(b) (7)(F)



(b) (7)(F)



(b) (7)(F)



(b) (7)(F)



(b) (7)(F)



(b) (7)(F)





(b) (7)(F)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

Previous edition unusable

PS0024

5P1QFB

Modification Obligation Amount: $7,593.80

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo - Executive VP, Construction
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 8

12/16/2019

12/10/2021

1

(b) (6) (b) (6)

(b) (4)
(b) (4)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0024 - Additional Work Within Scope.

This modification, PS0024 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The signed, attached proposal CE038, signed and dated November 09, 2021, at a
firm-fixed price of $7,593.80, for additional work within scope, related to removing
exhaust ductwork and associated box, as further detailed in RFI response #103, issued
October 07, 2021.

The GMP remains unchanged at $16,775,362.90.

The FFP is hereby increased by $7,593.80, from $1,724,662.68, to $1,732,256.48.

The total contract amount, inclusive of the above changes is hereby increased by $7,593.80,

from $18,500,025.58, to $18,507,619.38.

The period of performance remains unchanged, with a substantial completion date of October

03, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $29,672.60

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $7,593.80

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0024

Page 3
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GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0036

Obligated: $7,593.80

proposal is fair and reasonable for the scope proposed.

$7,593.80

4

email was sent requesting removal of any labor and materials

the past. On 11/10/21 it was determined that the cost

elevator lobby, RFI #103 was submitted to A/E team

IL0205ZZ..1824968.1.......

call was made verifying the duct in place and a follow-up

$7,593.80

DEARBORN CHICAGO, IL 60604-1702

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..

Due to unforeseen site conditions on the 24th floor freight

Contract Type: Firm Fixed Price

required to perform setup and removal of ACM materials in

provided a detailed 15 step removal process. On 11/4/21 a

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

The cost was evaluated against actual in field labor time

CE038 - Round Duct Below Freight Elevator Ceiling

answered the RFI by identifying the duct as abandoned and

1

PoP: 12/18/2019 - 10/03/2022

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

Deliverable

4

that is below the ceiling plane. On 10/12/21 the A/E team

LS

On 11/09/21 BA#056R was issued in the amount of $7,593.80.

to build separation barriers because existing could be used.

requesting direction from the design team on a 6" round duct

47PF0020C0007/PS0024



(b) (6)

(b) (6)



(b) (6)

(b) (6)



(b) (4)

(b) (4)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0025

5P1QFB

Modification Obligation Amount: $0.00

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 7

12/16/2019

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,754,007.39

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $31,427.32

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $7,593.80

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0025

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0012

load testing analysis on panel L24.3 to confirm existing

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

LS

$8,991,991.39

4

Contract Type: Firm Fixed Price

IL0205ZZ..1824968.1.......

re-obligated to the appropriate funding line for this work,

PoP: 12/18/2019 - 10/03/2022

DEARBORN CHICAGO, IL 60604-1702

constr RWA N1824968 portion (See CLIN 11 for TI BA54 portion)

West Electrical Closet it has become necessary to perform a

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

$8,991,991.39

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

$1,754.72 will be de-obligated from that accounting line and

Due to unforeseen site conditions on the 24th floor North

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

or daily COVID Disinfecting ------- $8,993,746.11 cost

CE046 - Existing Load Calculation on Panel 24-3

Deliverable

Contract Type: Firm Fixed Price

change will be funded out of the CMc savings, therefore,

1

PoP: 09/14/2021 - 10/03/2022

Obligated: $8,991,991.39

Option 2 - Phase 1 Construction, All Ph2 - NOT incl ENV cost

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

constr RWA N1824968 portion (See CLIN 11 for TI BA54 portion)

1

Electrical Engineer via email delivered 11.30.21. This

Deliverable

0037

DEARBORN CHICAGO, IL 60604-1702

4

$1,754.72

or daily COVID Disinfecting ------- $8,993,746.11 cost

EA

IL0205ZZ..1824968.1.......

load. This direction is being recommended by the AOR's

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..

$1,754.72

Obligated: $1,754.72

resulting a $0 modification.

Option 2 - Phase 1 Construction, All Ph2 - NOT incl ENV cost

47PF0020C0007/PS0025



(b) (6)

(b) (6)



(b) (4)



(b) (6)

(b) (6)



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0025 - Additional Work Within Scope.

This modification, PS0025 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The signed, attached proposal CE046, signed and dated December 10, 2021, at a net
$0.00 cost, for additional work within scope, related to the Courtroom Lighting Control
Issues, as further detailed in the also attached 1137, dated November 19, 2021. The
proposal is broken down as follows:

● Additional work within scope to perform an existing demand load calculation on
panel L22-3, valued at $1,754.72.

Total for additional work within scope : $1,754.72.

● A credit for unused and no longer needed, Guaranteed Maximum Price (GMP)
funds labeled “Project Savings,” to be repurposed for the additional work added
in this modification, valued at $1,754.72.

Total credited from already obligated GMP funds: $1,754.72.

Net cost to GSA: $0.00

The GMP remains unchanged at $16,775,362.90.

The Firm Fixed Price (FFP) remains unchanged at $1,732,256.48.

The total contract amount, inclusive of the above changes remains unchanged at

$18,507,619.38.

The period of performance remains unchanged, with a substantial completion date of October

03, 2022.

All other terms and conditions shall remain unchanged.

(b) (6)

(b) (6)
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(S

Previous edition unusable

PS0026

5P1QFB

Modification Obligation Amount: $58,755.72

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo Eexcutive VP, Construction
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM
230 S Dearborn Street
CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 12

12/16/2019

1/11/2022

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0026 - Additional Work Within Scope and time

extension.

This modification, PS0026 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The signed, attached proposal CE037R2, signed and dated September 23, 2021, at a
Firm-Fixed Price of $46,612.42, for additional work within scope, related to demolishing
the phase #02 cell block, as further detailed in a drawing titled “Draft-Ex Cellblock-Min
Wall Removal in Containment_REVISED,” dated September 21, 2021. This work
requires a period of performance extension of 7 calendar days.

● The signed, attached proposal CE039, signed and dated December 17, 2021, at a
Firm-Fixed Price of $12,143.30, for additional work within scope, related to the added
column enclosures, as further detailed in Bulletin #010.

The Firm Fixed Price (FFP) is hereby increased by $58,755.72, from $1,732,256.48 to

$1,791,012.20.

The Guaranteed Maximum Price (GMP) remains unchanged at $16,775,362.90.

The total contract amount, inclusive of the above changes, is hereby increased by $58,755.72,

from $18,507,619.38 to $18,566,375.10.

The substantial completion is hereby extended from October 03, 2022, to October 10, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,754,007.39

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $43,570.62

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $54,206.22

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0026

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0038

reduced to 18 days because there would be less demo needed

TIME EXTENSION: During schedule review meetings, FQC stated

$46,612.42

$12,143.30

4

investigation on the cell block walls which took place

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

provide cost of minimal wall removal within containment.

$12,143.30 which had the corrected subcontractor labor rate

#10 (EXISTING CELLBLOCK MODIFICATIONS) was issued 10.14.21.

the secure cell block area CE#022 was issued 5/27/21to

days allotted for activity A1720 Selective demo could be

modification was issued to the A/E team to perform an

$46,612.42

PoP: 09/14/2021 - 10/10/2022

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

previous proposals. On 12/17/21 BA #59R was issued for

originally planned. FQC also stated that the original 20

Due to unforeseen site conditions on the 24th floor Bulletin

Due to unforeseen site conditions on the 24th floor within

occur exactly 10 days after the start of abatement as

LS

Wall Removal in Containment_REVISED" was issued to FQC to

discovered that the voids in the block run horizontal. A

Deliverable

comments on why the labor rates did not match rates on

CE039 Bulletin #10

9/23/21 CE # 037 and drawing titled "DRAFT-Ex Cell block-Min

CE037 Phase 2 Min Wall Removal in Containment & Time Extension

Obligated: $46,612.42

of the existing cell walls were demolished and it was

1

concluded that these schedule items are acceptable.

the amount of abatement needed would not allow for demo to

by FQC in the amount of $12,451.94. On 12/03/21 CSS sent

IL0205ZZ..1824968.1.......

10039

the SS and Lag relationship had been removed between because

proposal to perform the work. On 12/01/21 BA#59 was issued

5

containment. As work progressed in the cross corridor some

LS

indicating the cells of the block wall run horizontal. On

after abatement. CSS conducted a Time Impact Analysis and

9/23/21. On 9/29/21 a report was issued by Carnow Conibear

$12,143.30

DEARBORN CHICAGO, IL 60604-1702

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..

and the clarification that the prior change orders did not

On 10/18/21 an 1137 was issued by CSS to FQC for a cost

demolish all of the existing cell block walls within

47PF0020C0007/PS0026



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

PoP: 09/14/2021 - 10/10/2022

5

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

$135/hr. The cost proposal was evaluated based on previous

Deliverable

have. The carpenter subcontractor rate was also corrected to

Obligated: $12,143.30

proposed.

IL0205ZZ..1824968.1.......

include premium time for the painting contractor and should

proposal is fair and reasonable for the scope of work

DEARBORN CHICAGO, IL 60604-1702

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

5

productivity. On 12/21/21 it was determined that the cost

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

Contract Type: Firm Fixed Price

costs proposals, means costs, and actual in field

47PF0020C0007/PS0026



(b) (6)

(b) (6)



 
REQUEST, PROPOSAL, AND ACCEPTANCE COVERING CONSTRUCTION CONTRACT MODIFICATION 

1. Building Name and Address: Tenant Buildout-USMS Page 1 of 1 Pages

Everett M Dirksen Federal Courthouse General Services Administration
219 S. Dearborn Public Buildings Service 

2. Project Number: 3. Contract Number: 47PF0019F0518 Great Lakes Region

4. Request Number: CE037 5. Date of Request:

6. Contractor Name and Address:

Frederick Quinn Corporation
103 S. Church St., Addison, IL 60101

Contractor: Please submit your proposal, signed , for the change(s) outlined below as 
a modification or modifications to the above numbered contract.

REQUEST

7. Items 8. Description of Work 9. Amount Each Item

Deduct Add

Please provide cost for demolishing phase #02 cell block walls in accordance with drawing titled
"DRAFT-Ex Cellblock-Min Wall Removal in Containment_REVISED" Issued 9-21-21

10. Name of Requesting Official: 11. Title: 12. Phone:

Goran Simic Contracting Officer's Representative (312) 497-8859

Signature Date:

PROPOSAL

The undersigned contractor agrees to perform any or all of the above changes for the amount indicated above.
No work on any of the changes shall be started until this proposal is accepted by the Contracting Officer.

13. Contractor's Representative 14. Title: 15. Phone:

Name:

Signature Date:

ACCEPTANCE

16. Items Accepted by the Government: 17. Accepted Amount:

    Added Amount:
Deducted Amount:

18. Contracting 19. Title: 20. Phone:

Daniel Ramirez Contracting Officer (773) 610-5170

Signature

21. Appropriatio 22. Allotment Number: 23. Contract Change No.:

09/23/21

 Provide all necessary labor, materials and equipment to accomplish the following items 

of work:

Sub Total:

Total:

Rev. 5/8/96

Substitute GSA Form 1137

R2

Irene Kazazakisxxxxxxxx

$46,612.42

$46,612.42

12/17/2021 8500

(630) 628
Construction

Executive Vice PresidentJohn Eallonardo

(b) (6)



(b) (4)

(b) (4)



(b) (6)

(b) (6)



(b) (6)

(b) (6)



(b) (4)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(

Previous edition unusable

PS0027

5P1QFB

Modification Obligation Amount: ($22,036.44)

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo -  Executive VP, Construction 
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 9

12/16/2019

01/26/2022

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0027 - Credits Resulting from Scope Changes.

This modification, PS0027 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The attached proposal CE026, signed and dated December 01, 2021, as a credit to the
Guaranteed Maximum Price (GMP) of $13,120.00, for the reduction of beam
penetrations and structural reinforcing per bulletins #6 and #7, as detailed on attached
1137 form dated December 01, 2021.

● The attached proposal CE036, signed and dated December 15, 2021, as a credit to the
GMP of $8,916.44, for the removal of the work associated with replacing the exhaust
duct risers, per submittal 129-Exhaust Riser Pressure Reports-0, dated September 02,
2021.

The Firm Fixed Price (FFP) remains unchanged at $1,791,012.20.

The GMP is hereby decreased by $22,036.44, from $16,775,362.90 to $16,753,326.46.

The total contract amount, inclusive of the above changes, is hereby decreased by $22,036.44,

from $18,566,375.10, to $18,544,338.66.

The substantial completion date remains unchanged at October 10, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,731,970.95

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $43,570.62

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $54,206.22

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0027

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0012 $8,969,954.95

4

Deliverable

Obligated: $8,969,954.95

constr RWA N1824968 portion (See CLIN 11 for TI BA54

portion) Reduced to $8,969,954.95 via mod PS0027.

$8,969,954.95

or daily COVID Disinfecting ------- $8,993,746.11 cost

DEARBORN CHICAGO, IL 60604-1702

IL0205ZZ..1824968.1.......

constr RWA N1824968 portion (See CLIN 11 for TI BA54

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..

Option 2 - Phase 1 Construction, All Ph2 - NOT incl ENV cost

or daily COVID Disinfecting ------- $8,993,746.11 cost

1

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

PoP: 12/18/2019 - 10/10/2022

4

Option 2 - Phase 1 Construction, All Ph2 - NOT incl ENV cost

EA

Contract Type: Firm Fixed Price

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

portion) Reduced to $8,969,954.95 via mod PS0027.

47PF0020C0007/PS0027



(b) (6)

(b) (6)



(b) (6)

(b) (6)



(b) (6)



(b) (6)

(b) (6)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0028

5P2QEB

Modification Obligation Amount: $3,260.16

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo Executive VP, Construction
Daniel Ramirez, Contracting Officer

See attached:

5P2QEB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

Chicago, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

Chicago, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 8

12/16/2019

02/01/2022

1

(b) (4)

(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0028 - Additional Work Within Scope, CE048.

This modification, PS0028 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The attached proposal CE048, signed and dated January 12, 2022, at a firm-fixed price
of $3,260.16, for additional work within scope related to upgrading all cylinders to
Sargent regular format Interchangeable cores or the non secure doors on the 24th floor,
as detailed in the attached 1137 form dated December 16, 2021.

The Firm Fixed Price (FFP) is hereby increased by $3,260.16, from $1,791,012.20, to
$1,794,272.36.

The Guaranteed Maximum Price (GMP) remains unchanged at $16,753,326.46.

The total contract amount, inclusive of the above changes, is hereby increased by $3,260.16,

from $18,544,338.66 to $18,547,598.82.

The substantial completion date remains unchanged at October 10, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,731,970.95

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $46,830.78

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $54,206.22

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0028

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0040

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

$3,260.16

4

pricing provided by American lockets. Based on pricing

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS 

was issued on 12/16/22 by CSS to FQC for a cost proposal to

PoP: 09/14/2021 - 10/10/2022

proposal was reviewed, and and costs were evaluated against

$3,260.16

Due to Tenant request of interchangeable key cores an 1137

Obligated: $3,260.16

Deliverable

On 1.14.22 the questions and comments were returned. The

considered fair and reasonable.

CE048 Interchangeable Key Cores

was evaluated and comments/questions were returned 1.14.22.

1

IL0205ZZ..1824968.1.......

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

4

issued by FQC in the amount of $3,260.16. The cost proposal

LS

similar scope, it was determined on 1.26.22 the proposal was 

DEARBORN CHICAGO, IL 60604-1702

procured by CSS and previous cost proposals, with the

upgrade to interchangeable key cores . On 1.12.22 BA#54 was

47PF0020C0007/PS0028



CONSTRUCTION MANAGEMENT

January 12, 2022

Via email only: daniel.ramirez@gsa.gov

Mr. Daniel Ramirez
U. S. General Services Administration / Great Lakes Region
230 South Dearborn
Chicago, IL 60604

EMD-USMS Dirksen Federal Building
24th Floor Renovations
FQC #536
Budget Adjustment #63

Re:

Dear Mr. Ramirez:

In accordance with direction received from GSA, Construction Support Solutions (CSS) and Interactive Design Architects
(IDA), Frederick Quinn Corporation (FQC) is proposing the following modifications to the original scope of work as

additions and/or changes to the project:

A. On December 16, 2021, CSS issued CE #48 for the project. The CE requested pricing for modifications to

the project as requested by the USMS during the review of finish hardware and keying. Specifically, the
modification to the finish hardware requirements is to change to Sargent large format IC cores. Attached
are a trade contractor proposal and a summary recap sheet in support of the added cost of the materials
modified during the finish hardware and keying review process as documented by CE048, and as further

defined in the attached proposal. The total firm fixed price for CE 048 is $3,260.16.

At the direction of GSA, FQC is unable to proceed with the additional work without formal GSA approval. Your immediate
attention to this matter is required. Please sign and return one copy of this budget adjustment noting acceptance.

Please do not hesitate to contact me should you have questions regarding the above. We are available to review this
information as required.

Sincerely,

John Eallonardo, LEED AP
Executive VP Construction

Carly Thompson / GSA
Irene Kazazakis / GSA
Michael Wood / CSS
Anna Klee / CSS
Michael Finucan / CSS
Jack Hayes / FQC
Jeff Field/ FQC
Accounting / FQC

Cc:

ACCEPTANCE:
Mr. Daniel Ramirez

103 S. Church Street,Addison, Illinois 60101

630.628.8500 • fax: 630.628.8595

www.fquinncorp.com

CONSTRUCTION MANAGEMENT DESIGN BUILD GENERAL CONSTRUCTION

(b) (6)

(b) (6)



(b) (6)

(b) (6)



(b) (4)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

Previous edition unusable

PS0029

5P2QEB

Modification Obligation Amount: $51,487.79

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo, Executive VP, Construction
Daniel Ramirez, Contracting Officer

See attached:

5P2QEB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

Chicago, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

SAM Unique Entity ID (UEI):

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

Chicago, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 10

12/16/2019

02/28/22

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U.S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0029 - Additional Work Within Scope & Savings

Reallocation.

This modification, PS0029 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The attached proposal CE042, signed and dated February 09, 2022, at a firm-fixed price
of $51,487.79, for additional work within scope related to Bulletin 11, issued on
November 22, 2021.

● The attached proposal CE052, signed and dated February 09, 2022, to reallocate
$70,325.97 from the earned project’s savings to the CMc held contingency. These funds
are to replenish FQC’s construction contingency, for previously approved uses of that
contingency that have been reconsidered by GSA as additional work within scope. This
results in a net $0.00 change to the Guaranteed Maximum Price (GMP).

The Firm Fixed Price (FFP) is hereby increased by $51,487.79, from $1,794,272.36, to
$1,845,760.15.

The GMP remains unchanged at $16,753,326.46.

The total contract amount, inclusive of the above changes, is hereby increased by $51,487.79,

from $18,547,598.82 to $18,599,086.61.

The substantial completion date remains unchanged at October 10, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,731,970.95

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $98,318.57

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $54,206.22

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0029
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GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0041 $51,487.79

4

IL0205ZZ..1824968.1.......

DEARBORN CHICAGO, IL 60604-1702

changes and includes revisions to mechanical, electrical and

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

$51,487.79

CE042 For Bulletin 11 which is related to various partition

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

PoP: 09/14/2021 - 10/10/2022

CE042 Bulletin 11

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

1

4

Deliverable

LS

Obligated: $51,487.79

plumbing items.

47PF0020C0007/PS0029



(b) (6)

(b) (6)



(b) (4)



(b) (6)

(b) (6)



 
REQUEST, PROPOSAL, AND ACCEPTANCE COVERING CONSTRUCTION CONTRACT MODIFICATION 

1. Building Name and Address: Tenant Buildout-USMS Page 1 of 1 Pages

Everett M Dirksen Federal Courthouse General Services Administration
219 S. Dearborn Public Buildings Service 

2. Project Number: 3. Contract Number: 47PF0019F0518 Great Lakes Region

4. Request Number: CE052 5. Date of Request:

6. Contractor Name and Address:
Frederick Quinn Corporation
103 S. Church St., Addison, IL 60101

Contractor: Please submit your proposal, signed , for the change(s) outlined below as 
a modification or modifications to the above numbered contract.

REQUEST

7. Items 8. Description of Work 9. Amount Each Item

Deduct Add

Please sign and return the attached $0.00 Change modification for the reallocation of $70,325.97
from project savings pot to CMc contingency as discussed during 2-2-22 progress meeting.

10. Name of Requesting Official: 11. Title: 12. Phone:
Irene Kazazakis Contracting Officer's Representative (312) 550-1864

Signature Date:

PROPOSAL

The undersigned contractor agrees to perform any or all of the above changes for the amount indicated above.
No work on any of the changes shall be started until this proposal is accepted by the Contracting Officer.

13. Contractor's Representative 14. Title: 15. Phone:
Name:

Signature Date:

ACCEPTANCE

16. Items Accepted by the Government: 17. Accepted Amount:
    Added Amount:
Deducted Amount:

18. Contracting Officer 19. Title: 20. Phone:
Daniel Ram Contracting Officer (773) 610-5170

Signature :

21. Approp 22. Allotment Number: 23. Contract Change No.:

02/08/22

 Provide all necessary labor, materials and equipment to accomplish the following items 

of work:

Sub Total:

Total:

Rev. 5/8/96
Substitute GSA Form 1137

02/09/22
(630) 628 8500Executive VP, ConstructionJohn Eallonardo

$0.00

(b) (6)



Available GMP Savings /Uncommitted GMP Funds / CMc Contingency Reimbursement

02/01/2022 - Available GMP Savings / General Requirements Funds

PS 05 IH Supervision

Option 1 General Requirements

Testing

Layout Engineering

Const. Debris Removal

Const. / Info Signage

Cleaning

Close - Out Documentation

Safety / Training

Project Savings

Sub - Total 

Contingency Usage Items 

BA#10 - Temporary Power Equipment

BA#16 - Bypass Dampers

BA#17 - Abatement Modifications

BA#21 - Temporary Exit / Emergency Lighting

BA#21 - Loading Dock Lull

BA#29 - Loading Dock Lull

BA#34 - Temporary Exit / Emergency Lighting

BA#40 - 24th Floor Telephone Investigation

BA#27R2 - Valley Security 

BA#51 - 24th Floor Telephone Disconnect

Sub - Total

Available / Uncommitted GMP Funds

Total GMP Cost Change -$                                        

GENERAL SERVCES ADMINISTRATION

EMD - USMS - DIRKSEN FEDERAL BUILDING 24TH FLOOR RENOVATIONS

(b) (4)





INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $





SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,731,970.95

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $217,083.64

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $54,206.22

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0030

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0042

Contract Type: Firm Fixed Price

Raceways Secure Corridor 2403 - 1-1/4" Conduits; Costs for

$92,328.35

4

Obligated: $92,328.35

narrative giving FQC direction is issued by A/E.

PoP: 09/14/2021 - 10/10/2022

$1,754.72

CE054 Security Conduit Raceways

IL0205ZZ..1824968.1.......

functionality and half shower requirements.

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

IL0205ZZ..1824968.1.......

$92,328.35

Testing Due to Spikes in first Test. To be issued along with

LS

Deliverable

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

Cost Associated with reworking freight elevator

LS

closet.

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

Additional Load Testing for NW Panel L24-3 Additional Load

Obligated: $24,682.00

0043

Place of Performance: 219 S. DEARBORN CHICAGO, IL 60604-1702

0044

Contract Type: Firm Fixed Price

Place of Performance: 219 S. DEARBORN CHICAGO, IL 60604-1702

CE049 Bulletin12 Freight Elevators and Half Showers

$24,682.00

CE055 NW Panel Load Testing

Contract Type: Firm Fixed Price

1

1

$24,682.00

IL0205ZZ..1824968.1.......

electrical closet to SW electric closet to SW telephone

PoP: 09/14/2021 - 10/10/2022

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

(2) 1-1/4" conduits running from NW telephone closet to NW

4

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

LS

PoP: 09/14/2021 - 10/10/2022

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

Deliverable

Place of Performance: 219 S. DEARBORN CHICAGO, IL 60604-1702

$1,754.72

Obligated: $1,754.72

Deliverable

1

47PF0020C0007/PS0030







































INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $





SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,731,970.95

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $217,083.64

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PGL26.V06..IL0205ZZ..1824968.1....... $54,206.22

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..2451835.1....... $312,014.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0031
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GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0045

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

0046 CE056 Command Center Conduit Installation 1

$305,568.00

4

IL0205ZZ..2451835.1.......

Place of Performance: 219 S. DEARBORN CHICAGO, IL 60604-1702

 to 

Contract Type: Firm Fixed Price

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

$305,568.00

PoP: 09/14/2021 - 10/10/2022

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

CE045R2: Installation of (1) armored cabling run from the

Deliverable

$6,446.00

Place of Performance: 219 S. DEARBORN CHICAGO, IL 60604-1702

Contract Type: Firm Fixed Price

PoP: 09/14/2021 - 10/10/2022

CE045R2 Command Center Cabling Installation

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

$6,446.00LS

1

Obligated: $6,446.00

new command center (CE045 relates tot he cabling).

CE056: Conduit installation to support the cabling for the

4

Deliverable

LS

IL0205ZZ..2451835.1.......

Obligated: $305,568.00

47PF0020C0007/PS0031

(b) (7)(F) (b) (7)(F)
(b) 



















































Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable
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5P1QFB

Modification Obligation Amount: ($104,000.00)

Kathern Williams, Contracting Officer

Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services for the 24th Floor U. S. Marshals

Service Renovation at the Everett McKinley Dirksen U.S. Courthouse in Chicago, IL. Modification PA0007 - Administrative

Cost Transfer (deduct).

In preparation for the cost transfer on FQC's contract, the first modification for the deduct is for...

                                                                                                                    [See Description of Modification Continuation Page]
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INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Description of Modification Continuation Page

... a total credit of $104,000 from EASi Contracting Line 0002 - funding string #1 RWA - Constr and M&I ,
Accounting String 5PCCM-20-0001.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1.......
These funds will be added back through Modification PS0008.

The contract total is temporarily reduced by $104,000.00, from $16,207,685.18, to $16,103,685.18.

The period of performance remains unchanged, with a substantial completion date of April 29, 2022. All other terms
and conditions shall remain unchanged.

47PF0020C0007/PA0007

Page 3



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,002,925.00

47PF0020C0007/PA0007
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INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services 

for the 24th Floor U. S. Marshals Service Renovation at the Everett McKinley Dirksen U.S. 

Courthouse in Chicago, IL. Modification PS0010 -  Various Items for Additional Work Within 

Scope. 

This modification, PS0010 is hereby issued as a supplemental agreement between the General 
Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the 
following: 
 

● The attached proposal CE012, signed and dated, January 22, 2021, for a Firm-Fixed 
addition to the Guaranteed Maximum Price (GMP), valued at $30,162.66 , for additional 
work within scope as requested in Bulletin # 004, dated December 23, 2020, for 
miscellaneous changes on the 24th floor. 
 

● The attached proposal CE014, signed and dated, February 03, 2021, for a Firm-Fixed 
addition to the Guaranteed Maximum Price (GMP), valued at $34,286.61 , for additional 
work within scope related to the interior ducts cleanout within the 23rd floor work areas, 
as detailed in the also attached 1137 dated January 25, 2021. 
 

● The attached proposal CE015, signed and dated, February 09, 2021, for a Firm-Fixed 
addition to the Guaranteed Maximum Price (GMP), valued at $13,802.81 , for additional 
work within scope related to cutting and capping all of the supply ducts on the 23rd floor, 
as detailed in the also attached 1137 dated February 08, 2021. 
 

The total for the three above items is $78,252.08. 

The total contract amount, inclusive of the above changes, is hereby increased by $78,252.08 

from $17,846,900.16, to $17,925,152.24. 

The period of performance remains unchanged, with a substantial completion date of June 13, 

2022.  

All other terms and conditions shall remain unchanged. 



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $333,215.88

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,458,088.52

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $30,162.66

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,002,925.00

47PF0020C0007/PS0010

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 

(a)

SUPPLIES OR SERVICES 

(b)

QUANTITY  

ORDERED 

(c)

UNIT 

(d)

UNIT PRICE 

(e)

AMOUNT 

(f)

0020

areas CE014 (ENV) - total cost $ 34,286.61

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

LS

$30,162.66

4

Contract Type: Firm Fixed Price

IL0205ZZ..1824968.1.......

PoP: 02/15/2021 - 06/13/2022

at the end of the abatement phase(s) CE015R (Env) - total

Cutting and capping of all supply duct on the 23rd floor.

30,162.66

Clean the interior ducts located within the 23rd floor work

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

$30,162.66

Obligated: $27,429.29

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

The proposal shall include re-connecting ductwork supplies

areas (Env) CE014 - total cost $ 34,286.61

changes on the 24th floor CE012 (non-Env) - total cost $

0022

Clean the interior ducts located within the 23rd floor work

Deliverable

IL0205ZZ..2115595.1.......

Contract Type: Firm Fixed Price

Cutting and capping of all supply duct on the 23rd floor.

1

DEARBORN CHICAGO, IL 60604-1702

Obligated: $30,162.66

Cost associated with Bulletin #4 issued 12/23/20. Misc

$13,802.81

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

30,162.66

1

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

cost $ 13,802.81

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

$13,802.81

0021

DEARBORN CHICAGO, IL 60604-1702

1

at the end of the abatement phase(s) CE015R (Env) - total

5

$34,286.61

changes on the 24th floor CE012 (non-Env) - total cost $

LS

LS

IL0205ZZ..1824968.1.......

Deliverable

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..

$34,286.61

PoP: 02/15/2021 - 06/13/2022

Obligated: $6,857.32

cost $ 13,802.81

The proposal shall include re-connecting ductwork supplies

Cost associated with Bulletin #4 issued 12/23/20. Misc

47PF0020C0007/PS0010



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 

(a)

SUPPLIES OR SERVICES 

(b)

QUANTITY  

ORDERED 

(c)

UNIT 

(d)

UNIT PRICE 

(e)

AMOUNT 

(f)

5

IL0205ZZ..2115595.1.......

DEARBORN CHICAGO, IL 60604-1702

Contract Type: Firm Fixed Price

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

PoP: 02/15/2021 - 06/13/2022

Deliverable

Obligated: $2,760.56

5

IL0205ZZ..1824968.1.......

Obligated: $11,042.25

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

47PF0020C0007/PS0010
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INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service Renovation at the Everett McKinley Dirksen U.S.

Courthouse in Chicago, IL. Modification PS0011 - Various Items for Additional Work Within

Scope.

This modification, PS0011 is hereby issued as a supplemental agreement between the General
Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the
following:

● The attached proposal CE013, signed and dated, February 11, 2021, for a Firm-Fixed
addition to the Guaranteed Maximum Price (GMP), valued at $27,427.82, for additional
work within scope as requested in Bulletin # 005, dated January 21, 2021, and as also
detailed in the attached 1137 dated January 22, 2021, for security hatches on the 24th
floor.

● The attached proposal CE016, signed and dated, February 11, 2021, for a Firm-Fixed
addition to the Guaranteed Maximum Price (GMP), valued at $8,498.36, for additional
work within scope related to the 23rd floor work, as detailed in the also attached 1137
dated February 08, 2021.

The total for the above items is $35,926.18.

The total contract amount, inclusive of the above changes, is hereby increased by $35,926.18

from $17,925,152.24 to $17,961,078.42.

The period of performance remains unchanged, with a substantial completion date of June 13,

2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,464,887.21

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $57,590.48

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,002,925.00

47PF0020C0007/PS0011

Page 3
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GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 

(a)

SUPPLIES OR SERVICES 

(b)

QUANTITY  

ORDERED 

(c)

UNIT 

(d)

UNIT PRICE 

(e)

AMOUNT 

(f)

0023

CE016: Added cost to switch from specified fireproofing

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

LS

$27,427.82

4

Contract Type: Firm Fixed Price

IL0205ZZ..1824968.1.......

Contract Type: Firm Fixed Price

PoP: 02/15/2021 - 06/13/2022

DEARBORN CHICAGO, IL 60604-1702

ENV) - $ 27,427.82

floor. (ENV) - $ 8,498.36

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

$27,427.82

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

(Monokote MK-10HB to blue-green Retroguard RG) on the 23rd

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

24th floor per Bulletin 5 issued by IDEA on 1/21/21 (NON

CE016: Added cost to switch from specified fireproofing

Deliverable

Deliverable

1

PoP: 02/15/2021 - 06/13/2022

Obligated: $27,427.82

CE013: Provide (furnish and install) security hatches on the

Obligated: $6,798.69

ENV) - $ 27,427.82

1

floor. (ENV) - $ 8,498.36

IL0205ZZ..2115595.1.......

0024

DEARBORN CHICAGO, IL 60604-1702

4

$8,498.36

24th floor per Bulletin 5 issued by IDEA on 1/21/21 (NON

LS

IL0205ZZ..1824968.1.......

(Monokote MK-10HB to blue-green Retroguard RG) on the 23rd

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..

$8,498.36

Obligated: $1,699.67

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..

CE013: Provide (furnish and install) security hatches on the

47PF0020C0007/PS0011



(b) (6)



(b) (6)



(b) (4)





(b) (7)(F)







(b) (6)



(b) (6)



(b) (4)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0017

5P1QFB

Modification Obligation Amount: $7,187.96

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo -  Executive Vice President, Construction 
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS:

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 9

12/16/2019

08/17/21

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0017 - Additional Work Within Scope due to

Building Dock.

This modification, PS0017 is hereby issued as a supplemental agreement between the General
Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the
following into the Contract:

● The signed, attached proposal CE031, signed and dated August 16, 2021, for a
Firm-Fixed addition to the Guaranteed Maximum Price (GMP), valued at $7,187.96, for
additional work within scope related to successfully unloading detention panels and
equipment at the loading dock, while avoiding the dock’s structural damage, which
occurred due to unforeseen circumstances unrelated to this project.

The GMP is hereby increased by $7,187.96, from $16,741.961.69, to $16,749,149.65.

The FFP remains unchanged at $1,547,182.42.

The total contract amount, inclusive of the above changes, is hereby increased by $7,187.96,

from $18,289,144.11 to $18,296,332.07.

The period of performance remains unchanged, with a substantial completion date of June 13,

2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$7,187.96

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0017

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0029

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

proposal and finds it to be fair and reasonable. On 08/16/21

$7,187.96

4

onto the loading dock platform. FQC calculated that (8)

shifts extended by 2 hours per shift. CSS reviewed the

having to remove the shoring from the loading dock. FQC was

Deliverable

extend the delivered detention panels 20' to land the panels

$7,187.96

Obligated: $7,187.96

updated on 08/16/21 and finds it fair and reasonable.

On August 5, 2021 FQC was notified that GSA property was

proposal was updated accordingly. CSS reviewed the proposal

supervision hours to accommodate the work, as this is 8

maintain the schedule would be to use a lull to load and

RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CIPIMP.1.0.

unload the detention panels. FQC has also requested 16

CE5031 Loading Dock Issues and Panel Delivery

DEARBORN CHICAGO, IL 60604-1702

20, 2021. FQC determined the most cost effective route to

1

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.

affected for the deliveries on 08/20/21 and 08/27/21. FQC's

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

it was discussed that the loading dock would only be

4

delivery for the detention panels being delivered on August

LS

(2) hours of offloading. There are (8) personnel required to

Contract Type: Firm Fixed Price

deliveries of detention panels will require an additional

PoP: 12/18/2019 - 06/13/2022

notified that they would have to find a new means of

47PF0020C0007/PS0017



(b) (6)

(b) (6)



(b) (6)

(b) (6)



(b) (4)

(b) (4)



(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)



(b) (4)
(b) (4)

(b) (6)
(A)
(b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0022 - Additional Work Within Scope.

This modification, PS0022 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The signed, attached proposal CE028, signed and dated October 27, 2021, at a
firm-fixed price of $14,475.18, for additional work within scope, related to Bulletin 008,
dated July 15, 2021.

● The signed, attached proposal CE035, signed and dated September 09, 2021, at a
firm-fixed price, valued at $15,197.42, for additional work within scope, related to Bulletin
009, issued September 03, 2021.

The GMP remains unchanged at $16,775,362.90.

The FFP is hereby increased by $29,672.60, from $1,694,990.08, to $1,724,662.68.

The total contract amount, inclusive of the above changes, is hereby increased by $29,672.60,

from $18,467,803.62, to $18,500,025.58.

The period of performance remains unchanged, with a substantial completion date of October

03, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $337,464.91

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$30,851.85

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $29,672.60

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0022

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 

(a)

SUPPLIES OR SERVICES 

(b)

QUANTITY  

ORDERED 

(c)

UNIT 

(d)

UNIT PRICE 

(e)

AMOUNT 

(f)

0034

Obligated: $15,197.42

CE035 Bulletin 9

$14,475.18

4

CE035 Bulletin 9

Deliverable

IL0205ZZ..1824968.1.......

Obligated: $14,475.18

$14,475.18

DEARBORN CHICAGO, IL 60604-1702

LS

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

CE028 Bulletin 8

Contract Type: Firm Fixed Price

IL0205ZZ..1824968.1.......

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

0035

DEARBORN CHICAGO, IL 60604-1702

CE028 Bulletin 8

$15,197.42

EN-47PF0020C0007.2022.192X.05.P0540001.PG80.PG413.K01..

1

$15,197.42

PoP: 09/14/2021 - 10/03/2022

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

Deliverable

4

Contract Type: Firm Fixed Price

LS

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

PoP: 09/14/2021 - 10/03/2022

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

1

47PF0020C0007/PS0022



(b) (6)



(b) (6)



(b) (4)



(b) (6)



(b) (6)



(b) (4)



(b) (4)
(b) (4)

(b) (6) (b) (6)











(b) (6)

(b) (6)

(b) (6)





(b) (6)

(b) (6)



(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0012

5P1QFB

Modification Obligation Amount: $215,515.00

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Ealllonardo Executive VP, Construction
Daniel Ramirez, Contract Specialist

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE
103 S CHURCH ST
ADDISON, IL 60101
DUNS: 
Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 70

12/16/2019

04/07/2021

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0012 -  Security System Cost Increase.

This modification, PS0012 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The attached proposal CE018, signed and dated, March 17, 2021, for a Firm-Fixed
addition to the Guaranteed Maximum Price (GMP), valued at $215,515.00, for additional
work within scope as requested in Bulletin # 001, dated June 02, 2020, and as also
detailed in the attached 1137 dated March 15, 2021. This work had been originally
incorporated via modification PS0006. This modification, PS0012 is for additional costs
related to FQC hiring a different subcontractor to perform the work, as the original
proposed subcontractor failed to enter into an agreement with FQC. Approved
subcontractors available to perform this work are limited due to USMS restrictions.

● In mutual understanding of both parties, it is hereby established that this contract
contains the following separate pots of Reimbursable Work Authorization (RWA)
Government funding:

○ RWA # N1824968 - USMS  23rd and 24th floors Construction
○ RWA # N2085382 - USMS Security System
○ RWA # N2115595 - U.S. District Courts 23rd floor Construction

These different funding streams may contain independent
Construction-Manager-as-Constructor (CMc) Contingency Allowances (CCA) that shall
not be used interchangeably between funding sources.

The total contract amount, inclusive of the above changes, is hereby increased by $215,515.00

from 17,961,078.42, to $18,176,593.42.

The period of performance remains unchanged, with a substantial completion date of June 13,

2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,464,887.21

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $57,590.48

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0012

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0025 $215,515.00

4

IL0205ZZ..2085382.1.......

DEARBORN CHICAGO, IL 60604-1702

This is additional cost for SECURITY SCOPE (see also CLIN17

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..

$215,515.00

original cost)

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

PoP: 05/01/2020 - 06/13/2022

Additional cost for SECURITY SCOPE (see also CLIN17 -

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

1

4

Deliverable

LS

Obligated: $215,515.00

- original cost)

47PF0020C0007/PS0012
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0013

5P1QFB

Modification Obligation Amount: $12,328.09

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(1).

John Eallonardo Executive VP, Construction 
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE
103 S CHURCH ST
ADDISON, IL 60101
DUNS
Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 8

12/16/2019

1

(b) (4)
(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen

U.S. Courthouse in Chicago, IL. Modification PS0013 - Lighting Fixture Modifications.

This modification, PS0013 is hereby issued as a supplemental agreement between the General

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the

following into the Contract:

● The attached proposal CE017, signed and dated, April 02, 2021, for a Firm-Fixed
addition to the Guaranteed Maximum Price (GMP), valued at $12,328.09, for additional
work within scope related to lighting fixture modifications, as detailed in the also attached
1137 dated February 17, 2021.

The total contract amount, inclusive of the above changes, is hereby increased by $12,328.09

from $18,176,593.42 to $18,188,921.51.

The period of performance remains unchanged, with a substantial completion date of June 13,

2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,464,887.21

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $69,918.57

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0013

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0026

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

$12,328.09

4

Contract Type: Firm Fixed Price

PoP: 05/11/2021 - 06/13/2022

CMc to switch from lighting fixture specified in GMP

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

$12,328.09

and BDS

Deliverable

Obligated: $12,328.09

CE017 - switch lighting on 24th floor reflecting 23rd floor

is $12,328.09.

1

DEARBORN CHICAGO, IL 60604-1702

4

design standard that is being used on 23rd floor. Total cost

LS

IL0205ZZ..1824968.1.......

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..

contract documents on the 24th floor to the new building

47PF0020C0007/PS0013



(b) (6)

(b) (6)



(b) (4)
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(b) (6)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0014

5P1QFB

Modification Obligation Amount: $100,618.27

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo - Executive VP, Construction
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS: 

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 8

12/16/2019

1

(b) (4)

(b) (4)

(b) (6) (b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



       

             

       

           

          

   

           
         

           

            

   

            

       

Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services 

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen 

U.S. Courthouse in Chicago, IL. Modification PS0014 -Bulletin 06.

This modification, PS0014 is hereby issued as a supplemental agreement between the General 

Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the 

following into the Contract:

● The attached proposal CE019, signed and dated June 14, 2021, for a Firm-Fixed
addition to the Guaranteed Maximum Price (GMP), valued at $100,618.27 for additional
work within scope related to Bulletin 06, dated March 19, 2021.

The total contract amount, inclusive of the above changes, is hereby increased by $100,618.27,

from $18,188,921.51 to $18,289,539.78.

The period of performance remains unchanged, with a substantial completion date of June 13,

2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,464,887.21

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $170,536.84

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0014

Page 3



PAGE

GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0027

DEARBORN CHICAGO, IL 60604-1702

$100,618.27

4

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Please provide added costs associated with the issuance of

Contract Type: Firm Fixed Price

$100,618.27

EXISTING CONDITION AND FROM SUBMITTAL REVIEWS Dated 03.19.21

PoP: 06/17/2021 - 06/13/2022

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

CE019 - Addt cost related to Bulletin #06-UPDATES DUE TO

Deliverable

1

4

SUBMITTAL REVIEWS Dated 03.19.21

LS

Obligated: $100,618.27

IL0205ZZ..1824968.1.......

Bulletin #06-UPDATES DUE TO EXISTING CONDITION AND FROM

47PF0020C0007/PS0014



(b) (6)

(b) (6)



(b) (4)



(b) (6)

(b) (6)



Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning                        

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

PS0018

5P1QFB

Modification Obligation Amount: $147,807.66

Mutual agreement of the Contracting Parties in accordance with FAR 43-103 (a)(3).

John Eallonardo, Executive Vice President, Construction
Daniel Ramirez, Contracting Officer

See attached:

5P1QFB

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

FREDERICK QUINN CORPORATION, THE

103 S CHURCH ST

ADDISON, IL 60101

DUNS: 

Cage Code:

R5 AMD CAPITAL CONSTRUCTION CONTRACTING TEAM

230 S Dearborn Street

CHICAGO, IL 60604 USA

EQ5PCCM-20-0001

47PF0020C0007

1 22

12/16/2019

08/23/2021

(b) (4)
(b) (4)

(b) (6)
(b) (6)



INSTRUCTIONS (Back Page):

Instructions for items other than those that are self-explanatory, are as follows:

Item 1 (Contract ID Code).  Insert the contract type  
identification code that appears in the title block of 
the contract being modified.

Item 3 (Effective date). 

(1)

(2)

(3)

(4)

(5)

For a solicitation amendment, change order, 
or administrative change, the effective date 
shall be the issue date of the amendment, 
change order, or administrative change.

For a supplemental agreement, the effective 
date shall be the date agreed to by the  
contracting parties.

For a modification issued as an initial or 
confirming notice of termination for the 
convenience of the Government, the effective  
date and the modification number of the  
confirming notice shall be the same as the 
effective date and modification number of the 
initial notice.

For a modification converting a termination for  
default to a termination for the convenience of  
the Government, the effective date shall be the  
same as the effective date of the termination for 
default.

For a modification confirming the contracting 
officer's determination of the amount due in 
settlement of a contract termination, the effective 
date shall be the same as the effective date of  
the initial decision.

(a)

(b)

(c)

(d)

(e)

(f)

Item 6 (Issued By).  Insert the name and address of  
the issuing office.  If applicable, insert the 
appropriate issuing office code in the code block.

Item 8 (Name and Address of Contractor).  For 
modifications to a contract or order, enter the 
contractor's name, address, and code as shown in 
the original contract or order, unless changed by 
this or a previous modification.

Items 9, (Amendment of Solicitation Number -  
Dated), and 10, (Modification of Contract/Order 
Number - Dated).  Check the appropriate box and in 
the corresponding blanks insert the number and 
date of the original solicitation, contract, or order.

Item 12 (Accounting and Appropriation Data).  
When appropriate, indicate the impact of the 
modification on each affected accounting 
classification by inserting one of the following 
entries:

(2) Accounting classification 
Net decrease                      $

Include subject matter or short title of 
solicitation/contract where feasible.

Item 16B.  The contracting officer's signature is not  
required on solicitation amendments.  The 
contracting officer's signature is normally affixed last 
on supplemental agreements.

(i)

NOTE:  If there are changes to multiple accounting  
classifications that cannot be placed in block 12,  
insert an asterisk and the words "See continuation 
sheet".

Item 13.  Check the appropriate box to indicate the 
type of modification.  Insert in the corresponding 
blank the authority under which the modification is 
issued.  Check whether or not contractor must sign 
this document.  (See FAR 43.103.)

Item 14 (Description of Amendment/Modification).

Organize amendments or modifications under 
the appropriate Uniform Contract Format (UCF) 
section headings from the applicable 
solicitation or contract.  The UCF table of 
contents, however, shall not be set forth in this 
document. 

Indicate the impact of the modification on the 
overall total contract price by inserting one of 
the following entries:  
  
(i) Total contract price increased by $  
  
(ii) Total contract price decreased by $  
  
(iii) Total contract price unchanged.

State reason for modification.

When removing, reinstating, or adding funds, 
identify the contract items and accounting 
classifications.

(g)

(h)

When the SF 30 is used to reflect a 
determination by the contracting officer of the 
amount due in settlement of a contract 
terminated for the convenience of the 
Government, the entry in Item 14 of the 
modification may be limited to -- 
  
(i)   A reference to the letter determination; and 
  
(ii)  A statement of the net amount determined 

to be due in settlement of the contract.

(1)

(2)

(3)

(4)

(5)

(6)

STANDARD FORM 30 (REV. 11/2016) BACK

(1) Accounting classification
Net increase                   $



       

             

           

           
          
   

            
           

           
          

         

           
          
          

             
  

            
             

            
            

             
           

         

     

            

   

            

        

       

Contract Number 47PF0020C0007 Construction Management as Constructor (CMc) Services

for the 24th Floor U. S. Marshals Service (USMS) Renovation at the Everett McKinley Dirksen 

U.S. Courthouse in Chicago, IL. Modification PS0018 - Security Scope Investigation & Design.

This modification, PS0018 is hereby issued as a supplemental agreement between the General 
Services Administration (GSA) and The Frederick Quinn Corporation (FQC), to incorporate the 
following into the Contract:

● The signed, attached proposal CE025 R01, signed and dated August 21, 2021, at a
Firm-Fixed price of $70,959.37, for additional work within scope related to all necessary
labor and materials for the investigation associated with the relocation of any existing
security systems and systems components that interface with the existing control room,
as detailed in the also attached 1137, dated July 19, 2021.

● The signed, attached proposal CE029, signed and dated August 21, 2021, at a
Firm-Fixed price of $76,848.29, for additional work within scope related to design 
associated with the relocation of any existing security systems and systems components 
that interface with the existing control room, as detailed in the also attached 1137, dated 
July 19, 2021.

● Due to the additional work within scope here incorporated, which impacts the critical path
of the overall project, the period of performance is hereby extended by up to 112
calendar days. GSA expects the additional 112 calendar day duration to be improved by 
FQC where possible, and will also request a time impact recovery if the implementation 
portion of this scope is ultimately not added to the contract. The attached schedule for 
Transition Security Impact - CE025 R1, CE029 is hereby incorporated into the contract.

The FFP is hereby increased by $147,807.66, from $1,547,182.42, to $1,694,990.08.

The GMP remains unchanged at $16,749,149.65.

The total contract amount, inclusive of the above changes, is hereby increased by $147,807.66,

from $18,296,332.07, to $18,444,139.73.

The period of performance is hereby extended by 112 calendar days, changing the substantial 

completion from June 13, 2022, to October 03, 2022.

All other terms and conditions shall remain unchanged.



SF30 List of Accounting Strings

Accounting String
Amount

Obligated

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG413.N20..IL0205ZZ..1824968.1....... $9,755,762.11

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $334,915.55

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..2115595.1....... $1,460,864.87

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG413.K01..IL0205ZZ..1824968.1....... $174,163.51

EN-47PF0020C0007.2021.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.1520.....RIL11679IL0205ZZ.CI
PIMP.1.0.

$7,187.96

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..2279431.1....... $147,807.66

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PG211.K01..IL0205ZZ..1474884.1....... $75,000.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1824968.1....... $1,079,439.00

EN-47PF0020C0007.2020.192X.05.P0525254.PG54.PG413.N20.RIL11679.IL0205ZZ.520.....RIL11679IL0205ZZ.CIP
IMP.1.0.

$2,754,730.89

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ..1474884.1....... $10,710.18

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL11.V01..IL0205ZZ.1011.1474884.1....... $0.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGL26.V07..IL0205ZZ..1824968.1....... $1,425,118.00

EN-47PF0020C0007.2020.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $0.00

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PGK31.M51..IL0205ZZ..2085382.1....... $1,218,440.00

47PF0020C0007/PS0018
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GENERAL SERVICES ADMINISTRATION

OF

ITEM NO. 
(a)

SUPPLIES OR SERVICES 
(b)

QUANTITY  
ORDERED 

(c)

UNIT 
(d)

UNIT PRICE 
(e)

AMOUNT 
(f)

0030

surveying and investigative services of the existing USMS

others. On June 16, 2021, the GSA, CSS, FQC, IDEA, USMS, and

$70,959.37

4

services through the CMc.  Background; Contract Drawing

PoP: 08/23/2021 - 10/03/2022

LS

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

faceplates, devices, patch panels, testing, etc. are by

implemented as a Design/Build type services through the

Relocation

CE025R01 Investigation Services for Security Systems and

stated that they were prepared to provide cost proposal for

These services will be implemented as a Design/Build type

$70,959.37

Deliverable

under the base contract scope. These services will be

to FQCs contract under design-build delivery method. FQC

CE029 Design Services for Security Systems and Components

Components Relocation

walk-through, GSA/USMS requested this scope of work be added

0031

and security cabling and devices. All low voltage cabling,

order to perform the work under the base contract scope.

Obligated: $70,959.37

design.

components and their relocation in order to perform the work

including junction and pull boxes for all A/V, low voltage,

CE025R01 Investigation Services for Security Systems and

IL0205ZZ..2279431.1.......

USMS security system and components and their relocation in

1

security work will be quoted later upon establishing the

required cable relocations and integrations. Based on the

additional work related to the USMS security system and

DEARBORN CHICAGO, IL 60604-1702

$76,848.29

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..

JCI teams met on-site to perform a walkthrough for the

Relocation This PR is to incorporate the Design services for

5

$76,848.29

Investigations services for additional work related to the

LS

Electrical contractor to provide a complete conduit system

security system and design. The execution of the added

E-000 issued 04/09/2020 has General Note 23 which states

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

1

CMc.  Background; Contract Drawing E-000 issued 04/09/2020

CE029 Design Services for Security Systems and Components

Components Relocation This PR is to incorporate the

47PF0020C0007/PS0018
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(c)
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Deliverable

5

this scope of work be added to FQCs contract under

quoted later upon establishing the design.

pull boxes for all A/V, low voltage, and security cabling

Obligated: $76,848.29

integrations. Based on the walk-through, GSA/USMS requested

IL0205ZZ..2279431.1.......

provide a complete conduit system including junction and

EN-47PF0020C0007.2021.192X.05.P0540001.PG80.PG211.K01..

and design. The execution of the added security work will be

perform a walkthrough for the required cable relocations and

DEARBORN CHICAGO, IL 60604-1702

investigative services of the existing USMS security system

has General Note 23 which states Electrical contractor to

the GSA, CSS, FQC, IDEA, USMS, and JCI teams met on-site to

Place of Performance: EVERETT M. DIRKSEN COURTHOUSE 219 S.

Contract Type: Firm Fixed Price

PSC: Z2AA -- REPAIR OR ALTERATION OF OFFICE BUILDINGS

5

patch panels, testing, etc. are by others. On June 16, 2021,

prepared to provide cost proposal for surveying and

PoP: 08/23/2021 - 10/03/2022

design-build delivery method. FQC stated that they were

and devices. All low voltage cabling, faceplates, devices,

47PF0020C0007/PS0018
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